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31.  C.4.1.7 Other Retrievals and 

Remediation 

C-55  “The Contractor shall retrieve CH-TRU waste packages 

from shafts 262-266, 235 and 302-306.” 

Please confirm that the 235 shaft is CH-TRU and not RH-

TRU. 

Shaft 235 contains the mis-identified 17th 

RH Canister, 16 of which have already been 

shipped to WIPP.  The 17th Canister was 

not shipped because of the mis-

identification as RH-TRU when it should 

have been categorized as, and meets the 

requirements for, CH-TRU.  The baseline 

currently expects that this 17th canister will 

be repacked – as CH-TRU.  Therefore, the 

Contractor will retrieve CH-TRU from shaft 

235. 

 

The RFP, Section J, Attachment J-17, will 

be amended. 

32.  C.5.3.7 Update to General Facility 

Information Document 

C-69  “The Contractor shall prepare triennial updates to the 

General Facility Information(GFI) document based on the 

next required submittal in 2017 (by the LCBC Contractor) 

as required by modification submitted Jan 23, 2012.” 

The requirement for a triennial update to the GFI 

document and the content of the update is specified in the 

NMED/LANL Order on Consent from March 1, 2005.  

The requirement for an update is not specified in the 

recently approved 2016 NMED/LANL Consent Order.  

Does the DOE still wish to prepare the triennial update to 

the General Facility Information document as requested in 

the RFP? What is the regulatory driver for the 

requirement? 

Although the 2016 Consent Order Section 

IV.A.7(n) still references an earlier version 

of the GFI document, it no longer contains 

the language in the 2005 Consent Order 

specifically requiring the GFI.   

 

However, a NMED letter of direction still 

requires this document be updated on a 

triennial basis to provide a compendium of 

the changes to the facility.  DOE still wants 

the GFI updated on a triennial basis as 

described in C.5.3.7. 
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33.  Section L / Att. 

L-8 

Interfaces 5 

Assumptions / Interfaces 

with the NNSA M&O 

Contractor (Item 5) 

L-71 It is unclear how to price WCATS services based upon the 

information provided.  Is it 1.5M, $2.2M, or $3.7M 

annually?  

WCATS requires two different assumptions 

for operations:  

 

(1) $1.5M/yr is for keeping the 

information in WCATS up to date 

and  

(2) $2.2M/yr for system software 

maintenance. software programming 

changes, and server maintenance for 

the software system.   

 

The sum of both pieces is $3.7M/yr.  The 

phrase “maintaining the information” was 

mistakenly included in (2).  The RFP will 

be amended. 

34.  Section C.14 Additional Assignments 

(ID/IQ) 

C-131 C.14 states that currently known environmental 

remediation activities that are not developed sufficiently 

to rely on current estimates or allow accurate estimating 

(such as General’s Tanks) fall under the scope of C.14. 

Since no cost estimates are to be provided for C.14 scope, 

please confirm that Offerors are NOT to provide cost 

estimate for General’s Tanks in their Volume III costs for 

PWS C.12.2.1.  

Section C.12.2.1 that includes the General’s 

Tanks removal activities are to be proposed 

by the Offerors.  The third bullet in C.14 

mistakenly includes reference to the 

General’s Tanks as not having sufficient 

information to develop an estimate – which 

is not correct.  

 

The RFP will be amended to delete the 

reference to the General’s Tanks in C.14. 
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35.  Section L, 

Attachment L-8 

Are the quantities provided 

in L-8 annual quantities of 

total quantities for the 10-

year contract? 

L-69 The DOE-provided assumption regarding “Waste 

Processing Cost and Waste Quantities, Retrieved, 

Processed, and Dispositioned by Government Fiscal Year 

(GFY)” lists five waste categories. The language 

presented in this assumption is not clear; do the waste 

quantities presented in this L-8 assumption represent 

waste quantity generated each GFY or for the entire 

duration of the contract? Do these quantities apply to both 

C.4 wastes and all other wastes generated (C.5 through 

C.12)? 

The RFP will be amended to clarify the 

waste quantities are total quantities “over 

life of contract” instead of for GFY.  The 

assumption clearly states that these waste 

quantities identified are only for the 

remediation and demolition activities. These 

quantities of wastes do NOT include any 

additional waste quantities resulting from 

the processing of transuranic wastes (C.4).   

36.  Attachment J-10, 

Section C 12.2.4, 

and Attachment 

L-8 

Scope Included in 10-Year 

Contract Period for MDA H 

J-10-32 J-10, Page J-10-32, states: “Campaign P -- MDA-H 

Remedy, (completion of the final remedy and submittal 

and approval of the Corrective Measures Implementation 

Report shall be completed in Option Period 2.)”; however, 

Section C.12.2.4 scope only includes up through remedy 

project planning for MDA H remedy (CME, CMIP and 

supporting documents) submittal and not 

completion/construction of remedy implementation and L-

8 states: “Anticipated to start with CME development at 

the beginning of Option Period 1 and statement of basis 

support late in Option Period 1 and complete in Option 

Period 2”. Please clarify does the scope for MDA H only 

go through CMIP/statement of basis and does not include 

construction during the contract period? Please update the 

RFP to clarify the inconsistency between J-10, Section C 

and L-8. 

There is a slight disconnect in Section 

C.12.2.4.  DOE intends that the MDA-H 

remedy project will be executed during the 

potential life of this contract.  The 

assumption in Section L-8 and the 

incentives listed in Section J, Attachment J-

10 are correctly written.  

 

The RFP will be amended to correct 

C.12.2.4. 
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37.  Attachment J-17 Above Ground CH-TRU 

Waste Inventory 

J-17-1 Please provide units for the information in this table and 

explanation of the data.  For example, Line 1 Sludge 

Drums has a volume of 90 -- is this the total volume for 

the sludge drums?  Is it 90 cubic meters?  Is the MAR for 

the total volume? Is the count of 317 the number of sludge 

drums? 

The RFP will be amended to reflect the 

units for the volume as cubic meters (m3). 

The other columns are appropriately 

identified without change; (PE-Ci) for MAR 

and count is count. 

38.  Section L, 

Attachment L-2 

List of Publications L-48 Attachment L-2 requests that Professional Development 

(Special/job related training) be provided as an 

attachment. May we also provide the list of Publications, 

Awards, Honors, and Professional Recognition as an 

attachment instead of in the body of the resume (and 

exclude this from page count of the resume as well)? 

Offerors shall comply with the requirements 

as written. 

39.  L.18(l)(iii), B.2, 

C.3, and 

Attachment L-6 

and L-7 

Program management and 

support functions (C.3) 

Page B-

2, C-10, 

L-36, 

Attachm

ent L-6, 

tab C.3 

and 

Attachm

ent L-7, 

tab C.3 

It appears there is an inconsistency between C.3 and B.2. 

Please clarify whether C.3 is to be distributed to C.12, 

Material Disposal Areas. 

The RFP will be amended to correct this 

inconsistency.  
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40.  C.7.1 &  

Attachment L-8 
 Surface Water 

Monitoring Programs & 

Assumptions - 

Campaign and PWS 

Section Cross Walk to 

Contract Periods 

Assumptions 

C-77 There appears to be an inconsistency between the RFP 

and the Consent Order with respect to three-week 

campaigns for surface water sampling.  

 

The second paragraph of C.7.1 states:  

“The Contractor shall plan sampling utilizing the EIMS 

sample planning module (See Mind Map in Section J, 

Attachment J-11, GFS/I) including an examination of the 

current sampling plan, planning field activities to meet 

the three-week long campaign requirement,…” 

 

Attachment L-8 states that surface water is “non-

campaign” with “consistent effort from year-to-year.” 

 

Please clarify the statement in C.7.1. 

The three-week long groundwater sampling 

campaign is applicable to the Interim 

Facility-Wide Groundwater Monitoring 

Plan (IFGMP) and does not require such for 

surface water sampling which is storm-

related collection. 

 

The RFP will be amended. 
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41.  L-10(f)(4) Print type L-9 Section L-10(f)(4) states “Print type used in completing 

forms attached to this RFP as Microsoft® (MS) Word®, 

Access®, or Excel® documents shall not be changed from 

the styles used in the attachments.” The only attachments 

in native files with this RFP are the cost sheets 

(Attachments L-6 and L-7 in MS Excel). The font used to 

complete this form is Times New Roman 12 pt.  If the L-6 

sheet Summary by PWS and GFY is printed at 100% to 

maintain the font in the document the resulting print 

output would be greater than 50 11x17 pages, with many 

empty pages due to the setup of the file.   

 

Are we correct to assume that the print to fit function from 

MS Excel should be used to print the files in a logical 

manner?  If the L-6 sheet Summary by PWS and GFY is 

printed at 70% it results in 8 11x17 pages. The font, 

however, would be approximately 8 pt.—legible, but well 

below RFP-compliant 12 pt. Will this be considered 

compliant? 

See Q&A 12. 
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42.  L.10(f)(4) Print type L-9 When all text on a page is the same font (Times New 

Roman), it can be difficult for a reviewer to differentiate 

sections; typically, headings, charts, and graphics are in 

sans serif fonts for this reason. To make the proposal 

easier to read and review, may we use the sans serif font 

Arial (which is compliant with Section 508 of the 

Rehabilitation Act) for the text section headings, tables, 

graphics, spreadsheets, and diagrams (typically permitted 

in DOE proposals)?  

 

Also, given that Arial 9 is approximately the same size as 

Times 10, may the minimum requirement for tables, 

graphics, spreadsheets, and diagrams be set at 9 pt Arial 

(bold, italics, and regular) excluding Arial Narrow? 

a b c d e f g h i j k l m n o p q r s t u v w x y z in 10pt 

TNR  

a b c d e f g h i j k l m n o p q r s t u v w x y z in 9pt Arial  

The instructions regarding print type in 

Section L.10(f)(4) are based on DOE 

corporate clause language for use in all 

solicitations.   

43.  B.2  

C.13.2(a) 
 Type of Contract 

Phase Out Activities 

B-2 

C-128 

There appears to be a conflict between the B and C 

Sections of the RFP regarding location of the costs 

associated with Phase Out: 

 

CLIN 00003 indicates C-13 be included and C-13.2 

references the “Phase Out Transition Plan shall be … at 

least 60 days prior to the end of the 2
nd

 Option Period.” 

Please clarify. 

Section B.2(b) table reflects that the C.13 

Transition scope is costed in CLIN 00003 at 

the end of the Base Contract Period – in 

case none of the option periods are 

exercised.  

 

The RFP will be amended at C.13.2(a) to 

state “60 days prior to the expiration of the 

Contract”. 
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44.  C.11.2.6 Upper Sandia Canyon 

Aggregate Area 

C-104 Question: The Final RFP states that the SIR, R1 for 

Upper Sandia Canyon Aggregate Area was prepared, but 

does not state that it was submitted or approved.  The 

EFRR documents the redline version of the Rev. 1 

submittal, but there is no evidence of an approval or 

second disapproval.  Was SIR, R1 for Upper Sandia 

Canyon Aggregate Area approved? If so, please provide a 

digital copy for review. 

The SIR for Upper Sandia Canyon 

Aggregate Area was submitted to NMED; 

however, has not been approved.  

45.  C.12.2.2 MDA-C Remedy Project C-120 Question: The Final RFP states that "As part of the 

remedy project, the Contractor shall operate and maintain 

the SVE at MDA-C and periodically report the mass 

removal to EM-LA and NMED."  How often is 

considered "periodically"? 

The Offeror shall define periodically as part 

of its technical approach. 

 

It will have the opportunity to define such 

during the process of negotiating an 

appropriate remedy for MDA-C with 

NMED and developing a post-closure 

monitoring plan. 

46.  Section L, L.13 Proposal Preparation 

Instructions – General  

L-19 L.13(d) states that the “Offeror shall only identify critical 

subcontractors in Volume II”; however, L.14(e)(6) asks 

for “other performing entities”. If the Offeror has a pre-

selected subcontractor that does not meet the definition of 

“critical subcontractor,” can the Offeror mention them by 

name in Volume II without them having to meet the 

“critical subcontractor definition” (since they would be a 

performing entity)? 

The correct reference for the question is 

L.15(e)(6).  No, we only want the Offeror to 

identify critical subcontractors. 

 

 

47.  L.11(b) 

  

General Volume I L-11 Question: This paragraph indicates that Volume I 

documents be assembled in the order as listed in L-11 

instructions. If the order as listed in the instructions is 

followed, the SF33 will be the 11th item appearing in this 

volume. Is it the intent of the DOE to see the SF 33 as the 

11th item, or should it appear behind the cover letter? 

Paragraph (c) states the requirements for the 

SF-33.  The reference to “assembled in the 

order as listed” is for those items listed in 

paragraph (b).  The SF-33 may appear after 

the cover letter. 
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48.  L.11(e)(2) Subcontractors L-12 Question: This section represents a request for 

information regarding subcontractors; however, the term 

“Offeror” appears in the sentence at L.11(e)(2), 

L.11(e)(2)(i), and L.11(e)(2)(ii). Should the term 

“Offeror” be replaced with “Subcontractor” in each of 

these sentences? 

 The RFP will be amended to revise the title 

at L.11(e) to “Subcontractors and Other 

Entities”.   

49.  L, Attachment L-

8 Assumptions 

Interfaces with NNSA M&O 

contractor, Item 5 

L-71 Comment: Item 5 has the statement that “Since the 

system will be split, there are no costs owed to the NNSA 

M&O Contractor.”  This sentence appears to be in conflict 

with the costs elsewhere mentioned in this paragraph. 

Please clarify. 

The assumption on costs for WCATS are 

the costs to be expended by the Contractor 

in the performance of its duties under the 

contract and are not costs to be paid to the 

NNSA M&O Contractor for support. 

 

50.  C.6.4.6 Plug and Abandonment C-77 This section identifies wells to be plugged and abandoned, 

and identifies specific wells and boreholes. 

 

Item 3 states that the contractor shall plug and abandon 

the existing wells: R-54, R-55i, R-55i and R-61. Well R-

55i is duplicated. Is this an oversight or is there a well that 

should be closed in place of the second mention of well R-

55i? 

That is a typo.  The RFP will be amended to 

correct the error. 

51.  

C.5.2.4 Pueblo de San Ildefonso 

Drinking Water Supply 

Wells 

C-67 The second sentence of the paragraph indicates sampling 

to be done by several organizations including LANL. 

 

Does the reference in the sentence to “LANL” refer to the 

LANL M&O Contractor, currently LANS? 

The sampling will be performed by the 

Contractor and coordinated with DOE, EM-

LA, NA-LA, the NNSA M&O Contractor 

and Pueblo-designated personnel.  The RFP 

will be amended to provide clarification. 
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52.  

J-6, 22.a Interfaces with NNSA 

Managing and Operating 

Contractor Systems and 

Services: Occupational 

Medicine 

J-6-6 The subparagraph states continuation of Occupational 

Medicine services for approximately 60 current personnel. 

It is not clear if these personnel will all transfer to the 

Contractor from the LCBC. 

 

Does the “approximately 60 people” indicated represent 

the expected number of people covered following 

transition hiring from the LCBC? 

The “approximately 60 current personnel” 

are those that the current contractor has in a 

biological monitoring program for the EM 

work scope.  The future number of 

personnel will depend upon the Offeror’s 

proposed technical approach.   

53.  

J-16 Environmental Permits, 

Compliance Documents, and 

Agreements Applicable to 

EM Work 

J-16-6 The eight entry in the table truncates in midsentence after 

the word “and”. 

 

Will the DOE provide the full title of the Agreement in 

Principle and add this document to the Reference Library? 

The RFP will be amended to expand the 

table cell. The only word that missing is 

“Monitoring”. 

54.  

L.11.b.1.i 

 

 

 

 

Section B: (i) B.2-2 TYPE 

OF CONTRACT 

 

 

 

L-11 

 

 

 

 

In L.11(b)(1)(i) the title shows B.2-2, TYPE OF 

CONTRACT.  The actual title of the RFP Section B Table 

B.2-2 is Contract Cost and Fee.  We suggest that the title 

in L.11(b)(1)(i) be changed to B.2-2, Contract Cost and 

Fee. 

The RFP will be amended to correct the 

error. 
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55.  Section I 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Additional Clauses 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

Please add the following clauses: 

 52.236-2, Differing Site Conditions 

970.5431-4, Pre Existing Conditions 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

FAR 52.236-2, Differing Site Conditions is 

not applicable to this contract.  The 

prescription at FAR 36.502, states, “The 

contracting officer shall insert the clause at 

52.236-2, Differing Site Conditions, in 

solicitations and contracts when a fixed-

price construction contract or a fixed-price 

dismantling, demolition, or removal of 

improvements contract is contemplated and 

the contract amount is expected to exceed 

the simplified acquisition threshold. The 

contracting officer may insert the clause in 

solicitations and contracts when a fixed-

price construction or a fixed-price contract 

for dismantling, demolition, or removal of 

improvements is contemplated and the 

contract amount is expected to be at or 

below the simplified acquisition threshold.” 

 

Regarding DEAR 970.5231-4, Preexisting 

Conditions, please see Q&A #9.   

 


